



**COUNTY OF DANE**  
DEPARTMENT OF ADMINISTRATION  
**PURCHASING DIVISION**

City County Building  
210 Martin Luther King Jr. Blvd. Room 425  
Madison, WI 53703-3345

**GREG BROCKMEYER**  
Director of Administration

**CHARLES HICKLIN**  
Controller

Date: October 15, 2021  
To: All Proposers  
From: Carmen Hidalgo, Purchasing Agent  
Subject: Addendum #2 to Bid# 121083 – Semi-Permanent Epoxy Pavement Marking

**The following questions were received and responses were provided:**

1. Assuming night work is ok for this project what happens if we only get a few nights that are above the minimum temperature for installation per spec? **Night work is ok. The ambient or pavement temperature of 35 F or higher should be relatively attainable, but the Contractor can request an exception from the Dane Co. engineer for consideration. Daytime work is recommended if nighttime temperatures are falling below 35 F.**
2. What are the liquidated damages if the project is not completed by the deadline? **If the Contractor anticipates that the project will not be completed by Nov. 19, please contact Dane Co. at least 1 week prior to Nov. 19. There won't be liquidated damages but the Contractor will be expected to complete the project as soon as practicable in November (weather permitting) or if weather conditions do not allow, as soon as weather allows in the spring of 2022.**

Please acknowledge receipt of this addendum by checking the "Addendum #2" box in **Section 2 – Vendor Information** of your bid submission. If you have any questions regarding this addendum, please contact me via phone or email as listed below.

Sincerely,

Carmen Hidalgo  
Purchasing Agent  
608-266-4966  
Hidalgo.Carmen@countyofdane.com