



**COUNTY OF DANE**  
DEPARTMENT OF ADMINISTRATION  
**PURCHASING DIVISION**  
City County Building  
210 Martin Luther King Jr. Blvd. Room 425  
Madison, WI 53703-3345

**GREG BROCKMEYER**  
Director of Administration

**CHUCK HICKLIN**  
Controller

Date: September 2, 2022  
To: All Proposers  
Subject: Addendum #1 to RFP# 122068 – Bridge Inspections & Re-Inspections -  
Municipal

**Due to changes made on this addendum, the RFP Cost Proposal document has been revised. Please download the 9/2/2022 revised RFP Cost Proposal document to submit to submit with your proposal - changes are noted in red font.**

**The following changes have been made on the RFP Cost Proposal document:**

Dane County

B130952 will have the routine and fracture critical inspections completed under the Dane County inspection contract. Should it be removed from the list?

**Yes, this inspection has been removed – see RFP Cost Proposal.**

Dane County - Parks

B130811, B130834, and B130837 are over water.

**B130811 – Added SI and P – see RFP Cost Proposal.**

**B130834 – Added SI – see RFP Cost Proposal.**

**B130837 – Added SI – see RFP Cost Proposal.**

Town of Dunn

P13xxx, Quam Dr. bridge plans don't exist, so a Scour Plan of Action will need to be prepared also.

**Yes, SC was added – see RFP Cost Proposal.**

**The following questions have been received and answers are provided in green:**

City of Stoughton

B130512 will have the routine inspection completed by 9/30/22. Should it be removed from the list?

**No this bridge requires an UW-Dive every 5 years.**

City of Verona

B130869 is a new vehicle bridge. WisDOT's new policy will have them conduct the initial inspection. Should it be removed from the list?

**No only bridges replaced in the federal program are inspected by WisDOT.**



**COUNTY OF DANE**  
DEPARTMENT OF ADMINISTRATION  
**PURCHASING DIVISION**

City County Building  
210 Martin Luther King Jr. Blvd. Room 425  
Madison, WI 53703-3345

**GREG BROCKMEYER**  
Director of Administration

**CHUCK HICKLIN**  
Controller

Town of Cottage Grove

P130151 and P130939 are not on the list. We assume they will be under construction before 10/31/22.

These bridges are replaced now and initial inspections prior to opening are should have been completed on September 1, 2022.

Town of Montrose

B130367 will have the routine inspection completed by 9/30/22. Should it be removed from the list?

The 2022 inspection is not needed but a 2023 inspection is needed as indicated on the price proposal document.

Town of Westport

B130347 will have the routine inspection completed in 2022. Should the 2023 routine be removed from the list?

No, The 2023 inspection is for an underwater dive that is every 5 years.

Please acknowledge receipt of this addendum by checking the "Addendum #1" box on **Attachment A – Vendor Information** of your bid submission. If you have any questions regarding this addendum, please contact me via phone or email as listed below.

Sincerely,

Pete Patten  
Lead Purchasing Officer  
608-267-3523  
patten.peter@countyofdane.com