



**COUNTY OF DANE**  
DEPARTMENT OF ADMINISTRATION  
**PURCHASING DIVISION**  
City County Building  
210 Martin Luther King Jr. Blvd. Room 425  
Madison, WI 53703-3345

**GREG BROCKMEYER**  
Director of Administration

**CHARLES HICKLIN**  
Controller

Date: August 8, 2022  
To: All Proposers  
Subject: Addendum #3 to RFB#122065 HMA Pavement – County Projects

**The following questions were received and responses are provided:**

- 1- **CTH AB Project- Are we wedging the existing asphalt? If so, are we able to widen the areas at the same time we scratch the road?**  
The existing asphalt will not be wedged.
- 2- **CTH AB Project-What is the anticipated mill thickness?**  
The mill thickness will be 2-inches.
- 3- **CTH X Project-Is the culvert work already done (Or expected soon)?**  
The culvert replacements will be starting up this week and are expected to be completed in the next 1 to 2 weeks.

Please acknowledge receipt of this addendum by checking the “Addendum #3” box on **Attachment A - Vendor Information** of your proposal response. If you have questions regarding this addendum, please contact me via phone or email as listed below.

Sincerely,

Carmen Hidalgo  
Purchasing Agent  
608-266-4966  
Hidalgo.carmen@countyofdane.com